INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

सत्यमेव जयते

Certificate No.	:	IN-KA62373653158611O
Certificate Issued Date	:	15-Jun-2016 11:54 AM
Account Reference	:	NONACC (FI)/ kacrsfl08/ GUTTAHALLI/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL08746574603364820
Purchased by	:	K R I D L R R NAGAR
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	200 (Two Hundred only)
First Party	:	EXECUTIVE ENGINEER BBMP R R NAGAR
Second Party	:	K R I D L R R NAGAR
Stamp Duty Paid By	:	K R I D L R R NAGAR
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

For Sri Vinayaka Credit Co-operative Society Ltd.
Authorised Signature

35/2016-17

Please write or type below this line

BRUHATH BANGALORE MAHANAGARA PALIKE

1. This is agreement entered on this day 16th June between **Executive Engineer, Rajarajeshwari Nagara Division, BBMP,** (herein after called first party) and **Executive Engineer-3, Karnataka Rural Infrastructure Development Limited (KRIDL)** (herein after called second party) which terms shall mean and include his heirs, successors and legal representative as the case may be.

2. BBMP Desires to entrust work of **Developmental works for providing drinking water facility in Jalahalli ward no 16** to KRIDL vide Technical Sanction No **CE/RRNZ/TS/30/2016-17 Dt 11.05.2016** amounting to **Rs. 25.00 Lakhs**.

Executive Engineer-3
KRIDL, BBMP Bangalore

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

3. The Chief Engineer, BBMP has accorded Technical Sanction to estimate vide No **CE/RRNZ/TS/30/2016-17 Dt 11.05.2016**

4. The Job code for the work is **016-16-000011** under Budget head **P-3110** 14th Finance Commission Grants works.

5. The government of Karnataka in the notification DE 169 ವೆಚ್ಚ-12/11 ದಿನಾಂಕ: 10.03.2011 ಮತ್ತು ಸರ್ಕಾರದ ಅಧೀನ ಕಾರ್ಯದರ್ಶಿ, ನಗರಾಭಿವೃದ್ಧಿ ಇಲಾಖೆ ಸಂಖ್ಯೆ: ಆಇಪಿ ಎಂಎನ್‌ವೈ/2011 ದಿನಾಂಕ: 11.03.2011 has exempted Karnataka transparency public procurement Act for execution of works to KRIDL under Section 4(g).

THIS DEED WITNESS AS FOLLOWS

6. a. KRIDL shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.
b. Estimate amounting Rs. 25,00,000/- (only Schedule items) is prepared by BBMP Engineers based on the current 2015-16 PWD schedule of rates and approved data rates and entrusted to **KRIDL with 8% Service charges. Subject to pending approval by Management, Board of Directors, KRIDL, otherwise prevailing 11% charges are Applicable**.

7. The work will be completed within 60 days from the date of handing over of clear sites, release of funds with advance as per progress clearness of estimate, work order/ agreement whichever is latter.

8. Defect liability period shall be 12 months from the date of completion of work Except Natural Calamities.

9. a. If the rates of certain items of works not found in this PWD schedule of rates then the same shall be obtained from SR of Minor Irrigation/ National Highway/ PRED/ KUWS&DB.
b. For items not found in any of the SR data rate shall be prepared and got approved from the competent authority.

10. Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of the work.

11. BBMP shall prepare bill, which will be certified by the Executive Engineers, once in a month and shall be sent to account section for payment.

12. Final bill shall be prepared by BBMP and be certified by Executive Engineer. The BBMP shall clear the bill within 30 days from the date of submission of bill.

13. Service taxes are to be paid if applicable.

In case of any dispute regarding the nature and execution, satisfactory completion of work the payments between BBMP and KRIDL shall be referred to The Commissioner, BBMP, whose decision is final and binding.

Second Party
Executive Engineer-3
KRIDL, BBMP Bangalore

Witness :-
Assistant Executive Engineer-5 (RR Nagara)
KRIDL, BBMP, Bangalore

First Party

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರ
ರಾಜರಾಜೇಶ್ವರಿ ನಗರ ವಿಭಾಗ
ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ
ಬೆಂಗಳೂರು